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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 004 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18797                       COUNTIES : EL PASO
     LETTING DATE : 03/22/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  110  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : STM 094A-032

     CONTRACT DESCRIPTION :
     THIS PROJECT IS ON SH 94 WHICH INCLUDES HMA RESURFACING,
     BRIDGE DECK REPAIR, GUARDRAIL, SIGNING AND STRIPING

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,518,635.01    96.6587%   100.0000%
    1    701A           ROCKY MOUNTAIN MATERIALS AND ASPHALT, INC.                     $     5,709,405.88   100.0000%   103.4568%
    2    757A           MARTIN MARIETTA MATERIALS                                      $     5,858,504.85   102.6115%   106.1586%
    3    668A           EDW. C. LEVY CO. dba SCHMIDT CONSTRUCTION COMPANY              $     5,950,033.76   104.2146%   107.8171%
    4    695A           KIEWIT INFRASTRUCTURE CO.                                      $     6,210,078.35   108.7693%   112.5292%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 701A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |ROCKY MOUNTAIN MATERIALS |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                  642.000 EACH|       7.5000     4815.00|       3.2100     2060.82|       4.0000     2568.00
202-00240 Rem Asphalt Mat (Planing)    419591.000 SY  |       1.2000   503509.20|       1.0500   440570.55|       1.0500   440570.55
202-00246 Rem Asphalt Mat (Planing)(     1188.000 SY  |      10.0000    11880.00|       5.6900     6759.72|       5.2500     6237.00
202-00425 Rem Bridge Railing              624.000 LF  |      18.0000    11232.00|       9.3200     5815.68|       5.8000     3619.20
202-00453 Rem Port Present Str (2)        237.000 SY  |     209.0000    49533.00|     209.6100    49677.57|     200.0000    47400.00
202-00460 Rem Port Present Str (3)         47.000 SY  |     300.0000    14100.00|     422.4300    19854.21|     370.0000    17390.00
202-00810 Rem Ground Sign                 128.000 EACH|      94.0000    12032.00|      48.1200     6159.36|      57.5000     7360.00
202-00821 Rem Sign Panel                   17.000 EACH|      68.0000     1156.00|      21.3900      363.63|      50.0000      850.00
202-01130 Rem Gdrail Ty 3                7505.000 LF  |       2.5000    18762.50|       1.7600    13208.80|       2.7000    20263.50
202-01300 Rem End Anchorage                58.000 EACH|     100.0000     5800.00|     155.6000     9024.80|     125.0000     7250.00
203-00060 Emb Matl (CIP)                 2610.000 CY  |       8.0000    20880.00|      24.3100    63449.10|      23.0000    60030.00
203-01597 Potholing                        20.000 HOUR|      50.0000     1000.00|     208.8000     4176.00|     250.0000     5000.00
203-01620 Sweeping                         50.000 HOUR|     286.0000    14300.00|     123.4000     6170.00|     200.0000    10000.00
203-01622 Sweeping (With Pickup Broo       80.000 HOUR|      50.0000     4000.00|     156.8200    12545.60|     200.0000    16000.00
206-00000 Str Excav                        58.000 CY  |       8.0000      464.00|      37.4300     2170.94|      27.0000     1566.00
206-00100 Str Bkfl (CL 1)                  38.000 CY  |      15.0000      570.00|      42.7800     1625.64|      80.0000     3040.00
207-00205 Topsoil                         215.000 CY  |       5.0000     1075.00|      33.0900     7114.35|      51.5000    11072.50
208-00002 Erosion Log (12 In)             100.000 LF  |       5.0000      500.00|       5.8300      583.00|      10.0000     1000.00
208-00011 Erosion Bales (Weed Free)        40.000 EACH|      12.0000      480.00|      13.6400      545.60|      16.0000      640.00
208-00020 Silt Fence                      500.000 LF  |       1.5000      750.00|       1.4400      720.00|       1.6000      800.00
208-00045 Conc Washout Str                  2.000 EACH|     690.0000     1380.00|     907.6700     1815.34|    1000.0000     2000.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    1600.0000     6400.00|    1518.0200     6072.08|    1675.0000     6700.00
208-00103 Removal and Disposal of Se       20.000 HOUR|      36.0000      720.00|      40.1000      802.00|      50.0000     1000.00
208-00105 Removal and Disposal of Se       20.000 HOUR|      78.0000     1560.00|      69.4600     1389.20|      80.0000     1600.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 004 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18797                       COUNTIES : EL PASO
     LETTING DATE : 03/22/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 701A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |ROCKY MOUNTAIN MATERIALS |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00205 Erosion Control Supervisor      200.000 HOUR|      55.0000    11000.00|      35.2900     7058.00|      38.5000     7700.00
212-00006 Seeding (Native)                  0.400 ACRE|     500.0000      200.00|    1780.6300      712.25|    3000.0000     1200.00
212-00032 Soil Conditioning                 0.400 ACRE|    1000.0000      400.00|    1443.7500      577.50|    3000.0000     1200.00
213-00100 Soil Binder                       0.400 ACRE|     704.0000      281.60|     368.9500      147.58|    3000.0000     1200.00
216-00021 Soil Reten Blanket (Cl 1)       100.000 SY  |       2.0000      200.00|       3.1000      310.00|       5.0000      500.00
403-00720 HMA (Patching) (Asph)           100.000 TON |     100.0000    10000.00|     181.2000    18120.00|     140.0000    14000.00
403-34741 HMA (Gr SX) (75) (PG 64-22    64394.000 TON |      60.0000  3863640.00|      60.6700  3906783.98|      63.0000  4056822.00
411-10255 Emul Asph (SS)                20960.000 GAL |       2.5000    52400.00|       4.0600    85097.60|       4.0000    83840.00
515-00120 Waterproofing (Membrane)       1188.000 SY  |      14.0000    16632.00|      13.9000    16513.20|      18.0000    21384.00
518-03000 Saw and Seal Br Joint           102.000 LF  |       7.3000      744.60|      22.4600     2290.92|      16.0000     1632.00
601-03540 Conc CL DT (Deck Topping)        25.000 CY  |     530.0000    13250.00|     748.6100    18715.25|     650.0000    16250.00
602-00020 Reinf Steel (Epoxy)             618.000 LB  |       0.8600      531.48|       2.6700     1650.06|       5.0000     3090.00
606-00301 Gdrail Ty 3 (6-3)              7083.000 LF  |      16.0000   113328.00|      17.6700   125156.61|      17.6500   125014.95
606-02003 End Anchor (Nonflared)           58.000 EACH|    1500.0000    87000.00|    1992.2500   115550.50|    1815.0000   105270.00
606-10755 Brdg Rail Ty 7R (Spec)           90.000 LF  |      93.0000     8370.00|     240.6200    21655.80|     340.0000    30600.00
606-11010 Brdg Rail Ty 10R                534.000 LF  |      90.0000    48060.00|      85.4800    45646.32|      94.5000    50463.00
609-60011 Curb Ty 6 M                    1960.000 LF  |      13.0000    25480.00|      10.9100    21383.60|       5.0000     9800.00
612-00001 Delin (Ty I)                    494.000 EACH|      19.5000     9633.00|      14.9700     7395.18|      15.2000     7508.80
612-00002 Delin (Ty II)                    19.000 EACH|      21.5000      408.50|      21.3900      406.41|      30.0000      570.00
612-00003 Delin (Ty III)                  129.000 EACH|      23.0000     2967.00|      18.1800     2345.22|      23.0000     2967.00
614-00011 Sign Panel (CL I)                 3.000 SF  |      19.0000       57.00|      42.7800      128.34|     100.0000      300.00
614-00012 Sign Panel (CL II)             1281.000 SF  |      21.0000    26901.00|      16.5800    21238.98|      19.5000    24979.50
614-01503 Steel Sign Supp (2-In Rd)(        1.000 EACH|      83.0000       83.00|     267.3600      267.36|     450.0000      450.00
614-01573 Steel Sign Supp (2-1/2 Rd        92.000 EACH|     291.0000    26772.00|     342.2200    31484.24|     380.0000    34960.00
614-01583 Stl Sign Supp (2-1/2 In Rd        6.000 EACH|     405.0000     2430.00|     427.7800     2566.68|     600.0000     3600.00
614-80385 Rumble Strip                 198990.000 LF  |       0.2800    55717.20|       0.0900    17909.10|       0.1000    19899.00
615-00030 Emb Prot Ty 3                     3.000 EACH|    1500.0000     4500.00|     925.4900     2776.47|    4000.0000    12000.00
620-00002 Field Office (CL 2)               1.000 EACH|   10500.0000    10500.00|   18009.0600    18009.06|   15000.0000    15000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   10500.0000    10500.00|   12717.2500    12717.25|   15000.0000    15000.00
620-00020 Sanitary Facility                 1.000 EACH|    3000.0000     3000.00|    1005.2700     1005.27|    2000.0000     2000.00
625-00000 Const Surveying                   1.000 L S |   25000.0000    25000.00|    9970.1800     9970.18|   19600.0000    19600.00
626-00000 Mobilization                      1.000 L S |  100000.0000   100000.00|  177295.7000   177295.70|   50000.0000    50000.00
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|    5217.7600     5217.76|   10000.0000    10000.00
627-00005 Epoxy Pvmt Mkg                  939.090 GAL |      77.0000    72309.93|     144.3700   135576.42|     165.0000   154949.85
627-30405 Preform Thermoplastic Pvmt     1622.000 SF  |      15.0000    24330.00|      17.1100    27752.42|      17.0000    27574.00
630-00000 Flagging                       4000.000 HOUR|      25.0000   100000.00|      22.9900    91960.00|      23.1000    92400.00
630-00007 Traf Ctrl Inspection             40.000 DAY |      95.0000     3800.00|      69.5100     2780.40|     130.0000     5200.00
630-00012 Traf Ctrl Mgmt                   90.000 DAY |     495.0000    44550.00|     695.1400    62562.60|     690.0000    62100.00
630-80001 Flash Beacon (Port)              16.000 EACH|     600.0000     9600.00|      26.7400      427.84|    1500.0000    24000.00
630-80341 Const Traf Sign (A)              40.000 EACH|      22.0000      880.00|      21.3900      855.60|      57.0000     2280.00
630-80342 Const Traf Sign (B)             176.000 EACH|      30.0000     5280.00|      32.0800     5646.08|      99.0000    17424.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 004 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18797                       COUNTIES : EL PASO
     LETTING DATE : 03/22/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 701A              |(  2 ) 757A
                                                      |ENGINEER'S ESTIMATE      |ROCKY MOUNTAIN MATERIALS |MARTIN MARIETTA MATERIALS
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80355 Port Mesg Panel                   4.000 EACH|    5300.0000    21200.00|    3475.6800    13902.72|    4700.0000    18800.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     900.0000     3600.00|     962.5000     3850.00|    1650.0000     6600.00
630-80360 Drum Channel Dev                100.000 EACH|      22.0000     2200.00|      16.0400     1604.00|      58.2000     5820.00
630-80380 Traffic Cone                    600.000 EACH|       5.0000     3000.00|       1.0700      642.00|      21.0000    12600.00
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    1000.0000     1000.00|    1069.4400     1069.44|    6000.0000     6000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,518,635.01|       $     5,709,405.88|       $     5,858,504.85
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,518,635.01|       $     5,709,405.88|       $     5,858,504.85
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 004 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18797                       COUNTIES : EL PASO
     LETTING DATE : 03/22/12                REGION      : 2
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 668A              |(  4 ) 695A              |
                                                      |SCHMIDT CONSTRUCTION COMP|KIEWIT INFRASTRUCTURE CO.|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                  642.000 EACH|       3.5700     2291.94|       3.0000     1926.00|
202-00240 Rem Asphalt Mat (Planing)    419591.000 SY  |       1.1000   461550.10|       0.7500   314693.25|
202-00246 Rem Asphalt Mat (Planing)(     1188.000 SY  |       7.4800     8886.24|       7.0000     8316.00|
202-00425 Rem Bridge Railing              624.000 LF  |       5.6500     3525.60|       4.0000     2496.00|
202-00453 Rem Port Present Str (2)        237.000 SY  |     217.2700    51492.99|     350.0000    82950.00|
202-00460 Rem Port Present Str (3)         47.000 SY  |     384.8700    18088.89|     375.0000    17625.00|
202-00810 Rem Ground Sign                 128.000 EACH|      56.1200     7183.36|      50.0000     6400.00|
202-00821 Rem Sign Panel                   17.000 EACH|      31.1800      530.06|      30.0000      510.00|
202-01130 Rem Gdrail Ty 3                7505.000 LF  |       2.5500    19137.75|       2.5000    18762.50|
202-01300 Rem End Anchorage                58.000 EACH|     114.1200     6618.96|     110.0000     6380.00|
203-00060 Emb Matl (CIP)                 2610.000 CY  |      13.5500    35365.50|      12.0000    31320.00|
203-01597 Potholing                        20.000 HOUR|     236.2700     4725.40|     225.0000     4500.00|
203-01620 Sweeping                         50.000 HOUR|     165.4200     8271.00|     225.0000    11250.00|
203-01622 Sweeping (With Pickup Broo       80.000 HOUR|     165.4200    13233.60|     200.0000    16000.00|
206-00000 Str Excav                        58.000 CY  |      31.0400     1800.32|      50.0000     2900.00|
206-00100 Str Bkfl (CL 1)                  38.000 CY  |      80.7000     3066.60|     120.0000     4560.00|
207-00205 Topsoil                         215.000 CY  |      28.9800     6230.70|      25.0000     5375.00|
208-00002 Erosion Log (12 In)             100.000 LF  |       5.4400      544.00|       4.0000      400.00|
208-00011 Erosion Bales (Weed Free)        40.000 EACH|      20.3000      812.00|      20.0000      800.00|
208-00020 Silt Fence                      500.000 LF  |       2.1800     1090.00|       2.0000     1000.00|
208-00045 Conc Washout Str                  2.000 EACH|     658.9300     1317.86|     450.0000      900.00|
208-00070 Vehicle Tracking Pad              4.000 EACH|    1233.9100     4935.65|    1300.0000     5200.00|
208-00103 Removal and Disposal of Se       20.000 HOUR|      79.7500     1595.00|     250.0000     5000.00|
208-00105 Removal and Disposal of Se       20.000 HOUR|      50.7500     1015.00|     300.0000     6000.00|
208-00205 Erosion Control Supervisor      200.000 HOUR|      57.7500    11550.00|      50.0000    10000.00|
212-00006 Seeding (Native)                  0.400 ACRE|     688.7700      275.51|     550.0000      220.00|
212-00032 Soil Conditioning                 0.400 ACRE|    3987.6000     1595.04|    2800.0000     1120.00|
213-00100 Soil Binder                       0.400 ACRE|     688.7700      275.51|     500.0000      200.00|
216-00021 Soil Reten Blanket (Cl 1)       100.000 SY  |       2.3900      239.00|       2.0000      200.00|
403-00720 HMA (Patching) (Asph)           100.000 TON |     179.8000    17980.00|     200.0000    20000.00|
403-34741 HMA (Gr SX) (75) (PG 64-22    64394.000 TON |      64.3000  4140534.20|      67.0000  4314398.00|
411-10255 Emul Asph (SS)                20960.000 GAL |       2.1000    44016.00|       2.2500    47160.00|
515-00120 Waterproofing (Membrane)       1188.000 SY  |      20.4900    24342.12|      15.0000    17820.00|
518-03000 Saw and Seal Br Joint           102.000 LF  |      18.6200     1899.24|      15.0000     1530.00|
601-03540 Conc CL DT (Deck Topping)        25.000 CY  |     713.8700    17846.75|    1000.0000    25000.00|
602-00020 Reinf Steel (Epoxy)             618.000 LB  |       4.9700     3071.46|       3.0000     1854.00|
606-00301 Gdrail Ty 3 (6-3)              7083.000 LF  |      17.2800   122394.24|      17.0000   120411.00|
606-02003 End Anchor (Nonflared)           58.000 EACH|    1804.2100   104644.18|    1700.0000    98600.00|
606-10755 Brdg Rail Ty 7R (Spec)           90.000 LF  |     297.9600    26816.40|     320.0000    28800.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 004 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18797                       COUNTIES : EL PASO
     LETTING DATE : 03/22/12                REGION      : 2
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 668A              |(  4 ) 695A              |
                                                      |SCHMIDT CONSTRUCTION COMP|KIEWIT INFRASTRUCTURE CO.|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
606-11010 Brdg Rail Ty 10R                534.000 LF  |      93.9100    50147.94|      90.0000    48060.00|
609-60011 Curb Ty 6 M                    1960.000 LF  |       9.1900    18012.40|       7.5000    14700.00|
612-00001 Delin (Ty I)                    494.000 EACH|      14.9600     7390.24|      15.0000     7410.00|
612-00002 Delin (Ty II)                    19.000 EACH|      19.9500      379.05|      18.0000      342.00|
612-00003 Delin (Ty III)                  129.000 EACH|      21.2000     2734.80|      22.0000     2838.00|
614-00011 Sign Panel (CL I)                 3.000 SF  |      18.7100       56.13|      18.0000       54.00|
614-00012 Sign Panel (CL II)             1281.000 SF  |      19.3300    24761.73|      20.0000    25620.00|
614-01503 Steel Sign Supp (2-In Rd)(        1.000 EACH|     199.5300      199.53|     200.0000      200.00|
614-01573 Steel Sign Supp (2-1/2 Rd        92.000 EACH|     374.1300    34419.96|     350.0000    32200.00|
614-01583 Stl Sign Supp (2-1/2 In Rd        6.000 EACH|     523.7800     3142.68|     440.0000     2640.00|
614-80385 Rumble Strip                 198990.000 LF  |       0.1400    27858.60|       0.1000    19899.00|
615-00030 Emb Prot Ty 3                     3.000 EACH|    1423.4800     4270.44|    2200.0000     6600.00|
620-00002 Field Office (CL 2)               1.000 EACH|   21789.2400    21789.24|   15000.0000    15000.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   22524.3000    22524.30|   15000.0000    15000.00|
620-00020 Sanitary Facility                 1.000 EACH|    1102.5900     1102.59|     400.0000      400.00|
625-00000 Const Surveying                   1.000 L S |    3832.8100     3832.81|    8000.0000     8000.00|
626-00000 Mobilization                      1.000 L S |  174074.2100   174074.21|  410000.0000   410000.00|
626-01000 Public Info Services              1.000 L S |   10258.2700    10258.27|    6500.0000     6500.00|
627-00005 Epoxy Pvmt Mkg                  939.090 GAL |     145.2800   136431.00|     140.0000   131472.60|
627-30405 Preform Thermoplastic Pvmt     1622.000 SF  |      17.2200    27930.84|      18.0000    29196.00|
630-00000 Flagging                       4000.000 HOUR|      24.5600    98240.00|      24.0000    96000.00|
630-00007 Traf Ctrl Inspection             40.000 DAY |      74.2400     2969.60|      80.0000     3200.00|
630-00012 Traf Ctrl Mgmt                   90.000 DAY |     742.4200    66817.80|     675.0000    60750.00|
630-80001 Flash Beacon (Port)              16.000 EACH|      28.5500      456.80|      35.0000      560.00|
630-80341 Const Traf Sign (A)              40.000 EACH|      22.8400      913.60|      25.0000     1000.00|
630-80342 Const Traf Sign (B)             176.000 EACH|      34.2700     6031.52|      35.0000     6160.00|
630-80355 Port Mesg Panel                   4.000 EACH|    3712.1100    14848.44|    3300.0000    13200.00|
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|    1027.9700     4111.88|    1000.0000     4000.00|
630-80360 Drum Channel Dev                100.000 EACH|      17.1300     1713.00|      20.0000     2000.00|
630-80380 Traffic Cone                    600.000 EACH|       1.1400      684.00|       5.0000     3000.00|
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    1142.1900     1142.19|    1500.0000     1500.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,950,033.76|       $     6,210,078.35|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     5,950,033.76|       $     6,210,078.35|
===========================================================================================================


